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CH2M HILL  
Plateau Remediation Company  
Mail Stop H8-41 
2420 Stevens Center Place 
P.O. Box 1600    
Richland, WA  99352 

Contractor: 
<< Enter Contractor Name >>  
<< Enter Street Address >> 
<< Enter Street Address >> 

<< Enter City, State, Zip >> 

Contract Specialist: Tracey A. Burch 
Phone Number:  509-376-3466 

Contractor Contact: << Enter Name >> 
Phone Number:  << Enter Phone Number >> 

Start Date: 
Contract Type: Time and Material 
Contract Value: $  
 

End Date: September 30, 2018 
FOB Point:   
Payment Terms:   

 
 
____________________________________           __________________________________ 
CH2M HILL Plateau Remediation Company           Contractor Authorized Signature 
 
____________________________________  __________________________________ 
Printed Name/Title  Printed Name/Title 
 
______________   _____________  ______________ _____________ 
Date Signed    Phone   Date Signed  Phone   

SECTION C:    DRAFT CONTRACT 
Following is a draft of the contract contemplated as a result of this solicitation.  Prospective offerors are reminded to review 
the draft contract to ensure they are prepared to comply. The draft contract will be updated to reflect the final agreement 
reached based on the proposal submitted and discussions, if any, that are held.   
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PART I – STATEMENT OF WORK 
 

 
Revision 0 

February 18, 2016 
Prepared by: Steve Joyce 

 

1.0 INTRODUCTION / BACKGROUND 
As a prime contractor to the U.S. Department of Energy (DOE), CH2M HILL Plateau 
Remediation Company (CHPRC) is focusing on the safe, environmental cleanup of the 
Central Plateau of DOE’s Hanford Site near Richland, Washington. CHPRC’s scope of 
work includes treatment, storage and disposal of radioactive and hazardous wastes; 
monitoring and treatment of contaminated groundwater; management of spent nuclear 
fuel; and environmental remediation activities.   
 
About 1,500 employees support the CHPRC work scope at the Hanford Site. More 
information about CHPRC’s work on the Hanford Site can be reviewed at 
http://www.plateauremediation.hanford.gov/. 
 

2.0 DESCRIPTION OF WORK – GENERAL  
CHPRC desires to obtain the service of an accredited ISO 14001 Registrar to 
evaluate the CHPRC Environmental Management System (EMS) for 
conformance with the ISO 14001:2004 (E) or 14001:2015 standard, and to 
provide a certificate of conformance and registration of the CHPRC EMS. 

3.0 DESCRIPTION OF WORK – SPECIFIC  
3.1 Task  Description 

The Contractor shall provide technically qualified person(s) to evaluate the 
CHPRC Environmental Management System and serve as the certifying body for 
registration of the EMS when found to conform to ISO 14001. The Contractor shall 
be responsible for independently planning, organizing and performing a wide 
variety of non-hazardous specialized administrative/technical duties in support of 
the successful completion of the work scope.   
 
The onsite portion of the evaluation will take place at CHPRC work locations in 
Richland, Washington and on the Hanford Site north of Richland. The work scope 
will cover a three year cycle with the initial assessment being completed by June 
30, 2016, followed by a second assessment to be completed by June 30, 2017 and 
an ISO 14001 re-registration assessment to be completed by June 30, 2018. The 
Contractor’s evaluation process shall include the following elements at a 
minimum:   
 

http://www.plateauremediation.hanford.gov/
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• Perform reviews of the procedures and documents that describe and provide for 
the implementation of the ISO 14001 Environmental Management System (EMS) 
standard. 

• Audit the program for conformance to the standard and conduct field verification 
of program implementation. 

• Upon completion of the initial audit of the program and its implementation, 
prepare and submit a final written report that meets the specifications contained in 
ISO 19011. The report shall detail the results of the audit, including any major or 
minor non-conformances or opportunities for improvement. The final report shall 
be accompanied by the recommendation of the Lead Auditor regarding whether 
the EMS should be registered.  

• File ISO 14001 registration documents in accordance with ANSI-ASQ National 
Accreditation Board (ANAB) requirements and issue an ISO 14001 certificate to 
CH2MHill Plateau Remediation Company. 

3.2 Acceptance Criteria 
Work products and services provided shall meet all applicable ISO 19011 auditing 
standards and ANAB requirements for ISO 14001 registration.   

3.3 Special Requirements 
For any work performed on the Hanford Site or any CHPRC-controlled facility, 
the provisions of Contract Special Provision 5 (SP-5), On Site Services will apply 
to Contractor personnel. Unless otherwise approved, the Contractor shall work in 
accordance with CHPRC contract requirements, operating policies and procedures 
regarding site access, safe performance of the work, etc.  The work products and 
services to be provided, including any specific CHPRC standards and 
requirements, required for the successful completion of this work activity include:  
 

• Coordinate and conduct audit-planning activities directly with the BTR or 
delegate. 

• Execute a confidentiality agreement with CHPRC (if required as determined by 
BTR). 

• Verbally communicate promptly to the BTR any observations of major or critical 
EMS non-conformances found in the course of the evaluation.  The BTR will 
determine at that point whether or not a written report is still required and inform 
the Registrar of the decision. 

3.4 Organizational Interfaces  
The Contractor shall interface with various CHPRC (and other) organizations through the 
CHPRC Contract Specialist (or designee), as required. Key interfaces include: 
 

• Steven M. Joyce, BTR 
• Sara G. Austin, EMS Coordinator 
• Laura J. Cusack, Director of Environmental Protection 
• Tracey A. Burch, CHPRC Contract Specialist 
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3.5 Work Not Included 
The Contractor will not be expected to perform work in areas that require special 
training, equipment, or clothing due to radiological conditions or other hazards.  
Contractor may have access to view such areas from the periphery if needed and may 
interview personnel working in these areas after the worker has exited the area.   

3.6 CHPRC Furnished Materials and Equipment 
The CHPRC will furnish the following at no cost to the Contractor including: 

• Training necessary for access to areas Contractor needs to visit to evaluate 
conformance to the ISO 14001 standard. 

• Special Personal Protective Equipment required for access to work areas.  
Contractor shall provide hard hats and safety glasses for each of its personnel 
participating in a field walk through.   

• Office space for Contractor personnel during onsite visits.  Contractor should not 
plan on use of CHPRC computers with internet access, but printing and copy 
service can be provided. 

• Escorts  
• Personal dosimetry (if needed) 
• Meeting room for in-brief, outbrief, and similar meetings 

3.7 Site Conditions and Known Hazards 
Contractor’s work could require access to any location where CHPRC performs work.  
Some field locations are 35 miles from Richland, Washington.  Field conditions range 
from outdoor shrub-steppe habitat, to remediation sites, to office environments.  Summer 
temperatures can exceed 100 degrees F and winter temperatures are below freezing.  In 
addition to temperature extremes, hazards include uneven ground, slipping and tripping 
hazards, movement of vehicles and heavy equipment, biological hazards (snakes, insects, 
etc.), chemical and radiation exposure, and other typical office and industrial hazards.  As 
noted in section 3.5 of this Statement of Work, Contractor will not be required to enter 
radiological areas or areas where exposure to chemicals, equipment, or other special 
hazards are present due to work evolutions or other conditions. 

3.8 Site Coordination Requirements 
Not applicable. 

4.0 TECHNICAL REQUIREMENTS 
The Contractor shall conduct all registration-related activities in accordance with the 
requirements of their ANAB accreditation for ISO 14001 certifications.  

5.0 PERSONNEL REQUIREMENTS 
5.1 Training and Qualification 

The Contractor shall be accredited by ANAB and in good standing to perform 
ISO 14001 certification and shall provide appropriately trained and qualified staff 
to perform the type of work specified. Contractor personnel must display and 
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maintain the necessary expertise, understanding of applicable industry standards, 
and the qualification and certification requirements to perform the assigned work.   
An RABQSA certified lead auditor for the EMS Audit scope is required for this 
work.   The lead auditor shall have experience in completing audits for ISO 14001 
certification.   The lead auditor or one of the other audit personnel shall be current 
in 24 or 40 hour Hazardous Waste Operations training per 29 CFR 1910.120. 
 
Site specific training is required for access to some facilities or areas on the Hanford Site.  
This training will be provided by CHPRC at no course cost to Contractor.  Contractor is 
to include time for attending training in the cost proposal.  It is estimated that the training 
time will not exceed 6 hours per person.  Training courses are anticipated to include: 
 

• CHPRC General Employee Training (CGET) or Hanford Site Orientation  
• General Employee Radiation Training 
• Facility specific training as applicable  

 

5.2 Security and Badging Requirements 
The Contractor shall wear a CHPRC-issued security badge identifying himself/herself. A   
minimum of two working days advance notice is needed for site badging.  Personnel 
performing onsite work shall be United States Citizens unless explicit approval is 
obtained from CHPRC.  
 
Contractor employees will be required to submit to vehicle searches and not personally 
carry or transport certain prohibited articles. Examples of prohibited articles include pets, 
weapons, firearms, explosives, alcohol, and controlled substances. See Contract Special 
Provision 5 (SP-5) section 4.5 for more detail on prohibited articles. 

5.3 Site Access and Work Hours 
On-site work will be done on a 4-10's schedule.  (The standard workday consists of ten 
(10) hours of work between 6:30 AM and 5:00 PM, with one-half hour designated as an 
unpaid period for lunch. If schedule alternative is required BTR will communicate.) 

6.0 ENVIRONMENTAL, SAFETY, HEALTH, AND QUALITY REQUIREMENTS 
The Contractor shall perform work safely, in a manner that ensures adequate protection 
for employees, the public, and the environment, and shall be accountable for the safe 
performance of work.  The Contractor shall comply with, and assist CHPRC in 
complying with Environmental, Safety, Health, and Quality (ESH&Q) requirements of 
all applicable laws, regulations and directives. In addition, the following project specific 
safety requirements are applicable to this specific scope of work and are tailored to the 
hazards and controls applicable to this scope of work. 
 
In accordance with, Part IV of this contract, all on-site work shall be conducted in 
accordance with SP-5, Special Provisions – On-Site Services. 
 

https://www.plateauremediation.com/index.aspx?section=162
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For work the Contractor may perform in the execution of this scope in an offsite location, 
the following is applicable: 
 
a. The Contractor shall flow down ESH&Q requirements to the lowest tier 

subcontractor performing Work, commensurate with the risk and complexity of the 
work.  The contractor shall perform work safely in accordance with the Integrated 
Safety Management System and Environmental Management System principles, in a 
manner that ensures adequate protection for personnel, the public, and the 
environment, and shall be accountable for the safe and environmentally protective 
performance of the work.  The Contractor shall exercise a degree of care 
commensurate with the work and the associated hazards. 

 
b. Environmental support and issues shall be coordinated with the BTR, who will 

coordinate these items with the appropriate Environmental Compliance Officer or 
other environmental contact. 

6.1 Safety Requirements 
Contractor shall follow CHPRC safety procedures in the performance of on-site work and 
shall adhere to facility-specific procedures and requirements applicable to access to the 
work area.  
 
Due to the nature of the work, the short duration of the onsite work, and limited potential 
for exposure to hazards, it is not anticipated that additional requirements for medical 
examinations by the Hanford Site Occupational Medical Provider will apply. However, 
Contractor shall use the current Hanford Site Occupational Medical Provider for first aid 
treatment, and return to work evaluations (if required).  The Hanford Fire Department 
shall be used for ambulance service for urgent medical situations requiring care and 
transport while on the Hanford site. 
 
Contractor shall take appropriate action, up to and including stopping work, and shall 
immediately notify the Contract Specialist if an unplanned risk or hazard is discovered 
that is not covered by directions provided by Contract Specialist. This action includes 
notifying the Contract Specialist if the work exposes their workers to hazards that require 
medical monitoring. 

6.2 Quality Assurance and Control 
Prior to award, the Seller shall submit a copy of their Quality Assurance manual and 
documentation of their ANAB accreditation as an ISO 14001 registrar for review and 
approval. 
 
• Contractor shall be responsible for performing quality workmanship and shall 

conduct the quality control measures necessary to ensure work conforms to the 
requirements specified above. Specific quality controls include: 
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o Prior to beginning work, the Seller shall identify/specify the audit team lead 
auditor, submit a resume and lead auditor RABQSA certification for buyer 
review and approval. 

 
• Final report distribution will be limited to the Buyer or the Buyer’s designees. 
 
Seller shall make lead auditor available for counsel to explain audit findings or to provide 
any other assistance the Buyer may require during the performance of this work scope. 

6.3 Quality Assurance/Inspection Requirements 
6.3.1 Quality Assurance Program Submittal and Pre-Award Survey 

 (B01) Rev. 1, 05/21/07 
The Offeror shall submit the quality assurance program manual that addresses the quality 
assurance programs identified herein. The formal submittal documentation (cover letter) 
shall identify the specific bid request and project. 
 
If the Offeror's manual has been previously approved by the Buyer but is not current, the 
manual shall be updated and resubmitted to the Buyer with the proposal.  If the manual 
has not changed since its previous approval by the Buyer, a statement to this effect shall 
be submitted with the proposal.  The Buyer shall evaluate the Offeror’s Quality 
Assurance program prior to contract award.  This evaluation may include a survey of 
quality program implementation at the Offeror’s facilities.  If a program change is 
required, it will be identified to the Offeror prior to contract award.  A deficient or 
inadequate program may be used as the basis to deny award of this contract. 

6.3.2 Certified Quality Program 
 (B07) Rev. 0, 2/15/1996 
 
The Supplier shall maintain the certified quality program (e.g., ASME, ISO, NIST, 
Federal Regulations) specified in the Purchase Order.  A copy of the Supplier’s current 
quality assurance program manual and Authorizing Certificate shall be submitted to the 
Buyer with the Proposal.  The Certificate shall remain current for the duration of the 
Purchase Order/Contract Order.  The Supplier shall notify the Buyer of Certificate 
cancellation or revocation. 

6.4 Suspect/Counterfeit and Defective Items 
Not Applicable 

6.5 Environmental Requirements 
Environmental requirements are contained in SP-5, Special Provisions – On-Site 
Services.  All on-site work shall be conducted in accordance with these requirements. 

6.6 Radiological Requirements 
Not Applicable  
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6.7 Nuclear and Criticality Safety 
Not Applicable 

6.8 Software Products and/or Services Where Software is Used 
Not Applicable  

7.0 MEETINGS AND SUBMITTALS  
7.1 Meetings 

After contract award, the Contractor shall participate in Meeting(s) including: 
• Telephone conference call(s) to discuss schedule, personnel, and requirements of 

the contract. 
• Onsite conference prior to performing field work on the Hanford Site to 

coordinate training and other requirements, interview and visit schedule, etc. 
• Daily outbrief of the results of field interviews and visits and to coordinate the 

schedule for the following day. 
• Field assessment in-brief. 
• Assessment out-brief. 

7.2 Submittals 
See Attachment 1 – Submittal Register. 

8.0 DELIVERABLES, PROJECT CONTROLS, MILESTONES, AND 
PERFORMANCE SCHEDULE REQUIREMENTS 

8.1 Deliverables 
The services requested herein are intended to culminate with three successful yearly 
assessments of ISO-14001 conformance and a successful re-registration assessment of the 
CHPRC EMS in 2018, which applies to the functions and services identified in Section 
3.0 above. It is intended that the Registrar audit activities shall be accomplished through a 
sequence of steps, including activities such as a review of the written program and audits 
of program implementation to provide the necessary evidence for the registrar to certify 
conformance of the CHPRC EMS to the ISO 14001 standard.  Deliverables include the 
following: 
 

• Final report of the Registrar’s evaluation of conformance to ISO 14001. 
• Documentation that ISO 14001 registration documents have been filed in 

accordance with ANSI-National Accreditation Board (ANAB) requirements. 
• Certificate of conformance with ISO 14001 issued by Contractor to CH2MHill 

Plateau Remediation Company. 

8.2 Performance Schedule 
 
Contractor shall provide a proposed schedule including all activities that Contractor 
deems necessary to certify CHPRC conformance to the ISO 14001 standard and to file 
registration documents with the ANAB (in the third year).  The schedule will presume a 
contract start date of May 1, 2016. The schedule will presume that Contractor will 
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complete the field evaluation and issue the final report by June 30 for each of the three 
years of this contract. The schedule may also presume that there are no major 
nonconformities and that CHPRC will provide an acceptable corrective action plan 
within one week of issuance of the report.  If these presumptions are not valid, the 
Contractor may revise the schedule accordingly. 
 
Period of Performance: Start date: Award End date: September 30, 2018 
Option Period: Start date: October 1, 2018 End date: September 30, 2019
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ATTACHMENT 1 - Submittal Register 
The Contractor shall meet the required schedule and provide the documents specified in 
accordance with the following submittals.     

 
1. Typically a numerical sequence (i.e., 1, 2, 3,…).  However, other numbering systems may also be used. 
2. Submittal type, number of copies and format:   

APW =  Approval Required Prior to Work (CHPRC must approve the Contractor’s submittal prior to the 
Contractor being authorized to proceed with any activity/work associated with the submittal). 
AP = Approval Required (CHPRC must approve the Contractor’s submittal, however, work associated 
with the submittal may proceed prior to CHPRC approval). 
Format: Describes the type of submittal required (electronic or printed):  
DWG An AutoCAD drawing using the Hanford standard formatting (See CHPRC-00263, Off-Site 
Vendor Instructions for the Preparation and Control of Engineering Drawing). 
MFC Microsoft Format Compatible application (Word, Excel, Access, PowerPoint) 
P3 A Primavera Project Planner schedule 
GEN General or Open Format/Media  
PDF Adobe Acrobat (Portable Document Format) 

3. Technical submittals are Engineering or Quality affecting submittals.  A Yes in this column designates the need 
for formalized comments, and a formalized comment disposition process by the Contractor. Examples of 
Technical Submittals would include Engineering or Fabrication Drawings, or Certificates of Conformance.  

4.  Vendor Information for project record purposes.   
5. Description / Document Title.  Describe submittal. 
6. Required submittal date or its relationship to project milestones.  Examples are July 14, 2009, or Award + 15 

days, Contract Completion +30 days. 
A  Date of Award 
CD  Conceptual Design Complete 
PD  Preliminary Design Complete 
FD  Final Design Complete 
M  Mobilization 
SC  Start of Construction 
EC  End of Construction 

7. Approver Organization.  Examples are Construction Manager, Safety, Quality, Radiation Protection, Waste 
Management. 

8. The number of Work Days required for review of the submittal. 

Contract Number and Name:   Revision:   

1. 
No. 

2. 
Type, 

Number 
of Copies, 

Format  
 

3. 
Technical 
Submittal 

 

4. 
Vendor 

Information 

5. 
Description / Document 

Title  

6. 
Submittal 

Date 
(Calendar 

Days) 

7. 
Approver 

Organizations 

8. 
CHPRC 
Review 
Time 

 (Work 
Days) 

9. 
Contract 

Paragraph or 
Requirement 

Reference 

1 
APW 
GEN 

1 
NO N/A Schedule of Activities 

Established 
by the 

CHPRC EMS 
Coordinator 

Environmental 4 

 
8.1 

2 GEN 
1 NO N/A Final Report 

9/15/2016 
9/15/2017 
9/15/2018 

Environmental N/A 
3.1 
8.1 

3 GEN 
1 NO N/A 

File IOS-14001 
Registration 

Documents and Issue 
Certificate of 
Conformance 

9/30/18 Environmental N/A 

3.1 
8.1 
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Contract Reference:  Cross reference to the Contract requirement that defines this submittal 
 

 
 END OF PART I – STATEMENT OF WORK 
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 PART II – FINANCIAL TERMS 
 
1.0 CONTRACT TYPE AND VALUE 

This Contract is a Time and Material contract. The estimated value of this Contract is a 
not to exceed ceiling of $ <<Value of contract>>including fee and applicable taxes. 
Unless otherwise specified in the contract, the labor-hour prices are fully burdened and 
firm for the duration of the contract. 

1.1 Limitation of Funds 
A. Although the parties hereto have negotiated the ceiling price of not-to-exceed $      

for this Contract, (hereafter referred to as the Contract), they understand that 
sufficient funds for the full scope of the work are not available.  It is anticipated 
partial funding will be allotted to this contract from time to time until the total 
estimated price of said Contract is obligated. 

 
B. The amount presently available for payment and allotted to this Contract, the items 

covered, and the period of performance the allotted amount will cover is $       .  
The Contractor agrees to perform, or have performed, work on the contract up to the 
point at which the total amount paid and payable under the Contract, approximates, 
but does not exceed the total amount actually allotted on the Contract. 

 
C. The Contractor shall notify the Contract Specialist identified in the Contract, in 

writing whenever it has reason to believe that the costs it expects to incur under this 
Contract in the next 30 days, when added to all costs previously incurred, will exceed 
75 percent of the total amount so far allotted to this Contract.  The notice shall state 
the estimated date when such allotted amount will be reached and estimated amount 
of additional funds required to continue performance for the period specified in the 
schedule.  If after such notification, additional funds are not obligated by the end of 
estimated reach date or by an another agreed date, CHPRC shall upon Contractor’s 
written request, terminate this Contract on the performance end date or the date set 
forth in the request, whichever is later, pursuant to the provisions of the Termination 
clause of this Contract. 

 
D. Except as provided by other provisions of this Contract, specifically citing and stated 

to be an exception to this clause: 
 

1. CHPRC is not obligated to reimburse the Contractor for costs incurred in 
excess of the total amount allotted to this Contract; and 

 
2. The Contractor is not obligated to continue performance under this Contract 

(including actions under the termination clause) or otherwise incur costs in 
excess of the allotted amount of this Contract, until CHPRC notifies the 
Contractor in writing that the allotted amount has been increased and 
specifies the revised total allotted amount. 
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E. No notice, communication, or representation in any form or by anyone other than 
that specified in subparagraph 4(b) above, shall affect the allotted amount of this 
Contract.  In the absence of the Contractor’s notification (paragraph 3 above), 
CHPRC is not obligated to reimburse the Contractor for any costs in excess of the 
total amount allotted to this Contract, whether incurred during the course of 
performance period, a termination, or result of an audit. 

 
F. When, and to the extent that the amount allotted by CHPRC is increased, any excess 

costs the Contractor incurred before this modification shall be allowable to the same 
extent as if incurred afterward, unless this Contract was terminated. 

 
G. Change orders shall not be considered an authorization to exceed the allotted amount 

specified in the schedule, unless they identify an increased allotted amount. 
 
H. If CHPRC does not allot sufficient funds to allow completion of the work, the 

Contractor is entitled to a percentage of the fee specified in this Contract equaling 
the percentage of completion of the work contemplated by this Contract. 

 
I. This limitation of funds clause also pertains to individual task Contracts where 

incremental funding exists. 
 

2.0 PAYMENT SCHEDULE 
2.1 Payment Schedule 

 
Year 1 (FY2016) Annual Surveillance 
Year 1 - Description Labor (Direct) *Fixed Unit Rate Estimated Hours  Total 
        Lead Auditor      $                        -    
        Auditor A      $                        -    
        Auditor B      $                        -    
        Records Support       $                        -    
       $                        -    
     Total Direct Labor       $                        -    
        
Year 1 - Other Direct Costs (ODC's) Units/Trips Unit Cost Total 
     Year 1 - Annual Fee      $                        -    
       $                        -    
     Subtotal Fees - Year 1 Annual      $                        -    
     **Travel Expenses (per person) Number of Trips Estimated Cost per Trip   
       $                        -    
     **Subtotal Travel - Year 1 Annual      $                        -    
     ODCs Total - Year 1 Annual      $                        -    
        
Year 1 Annual - Total       $                        -    
   * Fixed Unit Labor Rate should be inclusive of all costs such as; base rate, overhead, G&A, and fee. 
  ** Travel shall be reimbursed in accordance with section 10.1, Reimbursement of Travel Expenses  
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Year 2 (FY2017) Annual Surveillance 
Year 2 Description Labor (Direct) *Fixed Unit Rate Estimated Hours  Total 
        Lead Auditor      $                        -    
        Auditor A      $                        -    
        Auditor B      $                        -    
        Records Support       $                        -    
       $                        -    
     Total Direct Labor       $                        -    
        
Year 2 - Other Direct Costs (ODC's) Units/Trips Unit Cost Total 
     Year 2 - Annual Fee      $                        -    
       $                        -    
     Subtotal Fees - Year 2 Annual      $                        -    
     **Travel Expenses (per person) Number of Trips Estimated Cost per Trip   
       $                        -    
     **Subtotal Travel - Year 2 Annual      $                        -    
     ODCs Total - Year 2 Annual      $                        -    
        
Year 2 Annual - Total       $                        -    

   * Fixed Unit Labor Rate should be inclusive of all costs such as; base rate, overhead, G&A, and fee. 
  ** Travel shall be reimbursed in accordance with section 10.1, Reimbursement of Travel Expenses  

 
Year 3 (FY2018) Registration Audit   
Registration Audit 
Initial - Description Labor (Direct) *Fixed Unit Rate Estimated Hours  Total 
        Lead Auditor      $                        -    
        Auditor A      $                        -    
        Auditor B      $                        -    
        Records Support       $                        -    
       $                        -    
     Initial  - Total Direct Labor       $                        -    
        
Initial - Other Direct Costs (ODC's) Units/Trips Unit Cost Total 
     Accreditation Fee - Initial      $                        -    
       $                        -    
     Subtotal Fees - Initial      $                        -    
     **Travel Expenses (per person) Number of Trips Estimated Cost per Trip   
       $                        -    
     **Subtotal Travel - Initial      $                        -    
     ODCs Total - Initial      $                        -    
      
Initial Accreditation Total       $                        -    
   * Fixed Unit Labor Rate should be inclusive of all costs such as; base rate, overhead, G&A, and fee. 
  ** Travel shall be reimbursed in accordance with section 10.1, Reimbursement of Travel Expenses  

 
Years 1 – 3 Total       $                        -    
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Option Year Pricing 
 

Year 4 (FY2019) Annual   
Year 4 - Description Labor (Direct) *Fixed Unit Rate Estimated Hours  Total 
        Lead Auditor      $                        -    
        Auditor A      $                        -    
        Auditor B      $                        -    
        Records Support       $                        -    
       $                        -    
     Total Direct Labor       $                        -    
        
Year 4 - Other Direct Costs (ODC's) Units/Trips Unit Cost Total 
     Year 4 - Annual Fee      $                        -    
       $                        -    
     Subtotal Fees - Year 4 Annual      $                        -    
     **Travel Expenses (per person) Number of Trips Estimated Cost per Trip   
       $                        -    
     **Subtotal Travel - Year 4 Annual      $                        -    
     ODCs Total - Year 4 Annual      $                        -    
        
Year 4 Annual - Total       $                        -    
   * Fixed Unit Labor Rate should be inclusive of all costs such as; base rate, overhead, G&A, and fee. 
  ** Travel shall be reimbursed in accordance with section 10.1, Reimbursement of Travel Expenses  

 
Years 1 – 3 Total       $                        -    
Year 4  Total   $                        -   
Total Proposed Years 1 - 4   $                        -   

 

3.0 PRICING INSTRUCTIONS FOR CHANGE ORDERS/MODIFICATIONS 
CHPRC reserves the right to request a complete pricing breakdown, including certified or 
uncertified cost or pricing data as applicable for any change orders or modifications that 
have an impact to the established contract pricing.  

4.0 TAXES 
Contractor shall refer to the TAXES section of the General Provisions. 

5.0 PAYMENT TERMS 
5.1 Estimated Cost of Contract 

The estimated value for this Contract is as stated above.  The Contractor shall not exceed 
this amount without specific written authorization from CHPRC.  The Contractor shall 
notify the cognizant Contract Specialist in writing when the Contractor reaches 75% of 
the current estimated value. 

5.2 Estimated Billing 
It is mandatory for continued acceptable performance that the Contractor provide 
monthly, to CHPRC Accounts Payable, the best estimate of the total billable cost 
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(invoiced plus invoiceable) from inception of the contract through the current fiscal 
month closing (closing dates specified on the form).  This information must be provided 
in writing by email (preferred), fax, or mail by the 15th of each month.  This data must be 
provided for each contract release until all payments are received and the contract is 
complete. 
 
Mailing Address:   Email: CHPRCA@rl.gov        Fax:  (509) 376-6294 
 
CH2M HILL Plateau Remediation Company 
2420 Stevens Drive 
PO Box 1600 
Richland, WA 99352 
Attn:  Accruals MSIN H7-30 
 
The Monthly Contract-to-Date Cost Estimate Form can be obtained at the following 
Internet Address:  http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs  or directly 
from the Contract Specialist. 
 

6.0 DEFINITIONS 
There are no special definitions applicable to this contract. 

7.0 ASSUMPTIONS 
There are no special assumptions applicable to this contract. 

8.0 INVOICING INSTRUCTIONS 
8.1 Contractor Invoices 

Invoices submitted to CHPRC shall be submitted as follows.  Failure to submit a proper 
and accurate invoice may result in rejection or delay of the invoice.  Address invoicing 
requirement questions to the Contract Specialist. 
 
General Requirements  
 
A. Submittal of an invoice constitutes Contractor’s certification that materials, work 

and/or services have been provided, and invoiced amounts are in accordance with the 
contract.  

 
B. Each Contract, Release and Purchase order must be invoiced separately and in a 

timely manner with respect to the invoiced products or services. 
 
C. The invoice must clearly & legibly identify the  
 

1. Contractor’s Name 
2. Unique Invoice Number  
3. Contract, Contract Release and/or Purchase Order Number 
4. Itemized description of the supplies or service provided  

mailto:CHPRCA@rl.gov
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
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D. Remittance will only be made to the remittance address on file for the contractor.  

Invoices from third parties or with different remittance instructions or addresses will 
not be processed. 

 
E. An “Authorization for Electronic Funds Transfer (EFT) of Invoice Payments” must 

be on file with CHPRC before EFT payments can be made.   
 
http://www.hanford.gov/pmm/files.cfm/eft.pdf 

 
F. Invoices should include the name and telephone number of a company representative 

available to respond to questions about the invoice. 
 
Contracts for Services: 
 
G. Unless otherwise authorized in the contract, service contracts may not be invoiced 

more than once per calendar month. 
 
H. The total amount due for the billing period must be clearly identified on all invoices 

(this amount should be set apart from any cumulative amounts or subtotals). 
 
I. Invoiced amounts, rates, other direct charges or travel must be specifically defined in 

the contract to be allowable for reimbursement.  
 
J. When applicable for this type of contract, indicate the name(s) of the worker(s) labor 

rate, billable work hours, and period of performance on each invoice. 
 
K. Travel expenses (if authorized) must be itemized and supported with receipts in 

accordance with the requirements set forth under clause, “Reimbursement of Travel 
Expenses” or as otherwise stated within the Contract. 

 
Submittal 
 
L. Invoices and supporting documentation may be submitted electronically in a format 

acceptable to CHPRC (preferred).   
 
M. Submit invoices electronically via e-mail to both CHPRC Accounts Payable (CHPRC 

AP) at the following e-mail address: chprcap@rl.gov   (chprcap@rl.gov) and (in the 
same email) to the Contract Specialist. 

 
N. The contractor’s name, invoice number, and the contract and release numbers must be 

shown in the subject line of the e-mail message used to submit an electronic invoice.  
The suggested format for the subject line is:  Contractor Name, Invoice XXXXX, 
Contract XXXXX-X. 

 

http://www.hanford.gov/pmm/files.cfm/eft.pdf
mailto:chprcap@rl.gov
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O. Submit hard copy invoices including supporting documentation to CHPRC’s 
Accounts Payable organization at the address below.  

CH2M HILL Plateau Remediation Company 
Accounts Payable  - Mail Stop: H7-32 
P.O. Box 1600 
Richland, WA  99352 

9.0 CLOSEOUT AND FINAL PAYMENT 
9.1 Closeout Certification 

Contractor shall properly execute and mail to CHPRC a final release, in a format 
acceptable to CHPRC, within five working days from the last date services are provided 
hereunder and/or the date of the last shipment made hereunder. Final payment will not be 
made until a final release is properly executed and received by CHPRC. (form available 
on this web page or directly from the Contract Specialist)   

10.0 SPECIAL INSTRUCTIONS 
10.1 Reimbursement of Travel Expenses 

A. Travel Authorization: Only when authorized in advance by CHPRC as part of the 
Contract, will Contractor personnel be reimbursed for travel expenses incurred in 
performance of this Contract.  Expense reimbursement is limited to costs incurred for 
lodging plus meals and incidental expenses (M&IE) considered reasonable, 
allowable, and allocable, and that do not exceed the maximum per diem rates in effect 
at the time of travel as set forth in Federal Travel Regulations (FTR).  Contractor is 
expected to take reasonable steps to minimize the amount of travel expenses.  Links 
to the FTRs and current per diem rates can be found on the GSA web site 
(www.gsa.gov )  

 
B. Eligibility: Expense reimbursements will only be allowed for contractor personnel 

who travel from their permanent residence, if beyond a 100 mile radius of the 
temporary work location, for temporary assignment to the project site. 

 
C. Invoicing: Expense reimbursement requests must be invoiced in accordance with 

contract invoicing requirements in a timely manner, and must identify the name of the 
traveler, destination, purpose and date of the travel as well as document any required 
CHPRC pre-approval.  Submittal of an invoice to CHPRC that includes travel 
expenses signifies Contractor’s certification to all requirements identified herein. 

 
D. Receipts: Unless agreed in advance by CHPRC, invoices must include original or 

legible copies of receipts to support the actual lodging and travel expenses incurred. 
Receipts for M&IE expenses are not typically required. 

 
E. Cancellation: When travel, arranged in accordance with these requirements, is 

cancelled in writing by CHPRC, airline cancellation or rebooking charges may be 
invoiced and reimbursed provided that supporting documentation showing authorized 
travel and subsequent cancellation are provided. 

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
http://www.gsa.gov/
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F. Short-Term Assignments: thirty (30) Days or Less):  Lodging and M&IE will be paid 
in accordance with the rates established by the Federal Travel Regulations unless 
otherwise specified in this Contract.  

 
G. Rates: Expenses will be reimbursed using the following guidelines: 
 

1. Transportation Other than Airline: Reimbursement of transportation costs will be 
at the current FTR per mile rate, for travel by personal automobile, or actual fares 
for other public conveyance, reasonably incurred by contractor’s personnel in 
traveling by the shortest and most direct route from his/her home office to 
(Hanford Site) Richland, Washington, or to other such locations and return, at the 
request of CHPRC. When travel is by automobile the most direct route must be 
used. Local mileage costs while at the Hanford Site will not be reimbursed, unless 
specifically authorized in advance by CHPRC. 

 
2. Transportation by Airline: Every reasonable effort must be made to plan required 

travel to obtain the lowest advance-purchase fares available.  Actual receipts must 
accompany invoices for all airfare costs. 

 
3. Car Rental: Travelers must use the least expensive compact car available.. Should 

a compact or intermediate size vehicle not be available, use of a more expensive 
vehicle must be approved in advance by the CHPRC Contract Specialist and must 
be limited only to the time necessary to obtain a lower cost alternative and include 
a certification by the employee of the effort made to obtain the compact vehicle. 
Actual receipts must document all car rental and fuel costs.  NOTE: A Pre-Paid 
refueling option and optional rental car insurance will not be reimbursed.  

 
4. Personally-Owned Vehicle: Instead of using a rental car, a personally-owned 

vehicle may be used if determined to be more cost effective. However, 
arrangements must be pre-approved by the CHPRC Contract Specialist. CHPRC 
assumes no liability for accidents when personally owned or rental vehicles are 
used.  Contractor retains all risks and liabilities associated with using personally-
owned or rental vehicle. 
 

5. Lodging: Lodging will be reimbursed at the current FTR rate or at the actual cost 
if less than the allowable FTR rate.  Actual receipts must document all lodging 
costs being invoiced under this contract. If contractor employee moves from hotel 
lodging into residential accommodations earlier than 30 days, the lodging will be 
reduced to 55% of the FTR rate day effective date of establishing residential 
accommodations.  

 
6. Meals and Incidental Expenses (M&IE): M&IE will be reimbursed at a flat rate 

per day; not to exceed the limits specified for the geographical location in the 
FTR. The daily living expense (M&IE) will be prorated per the FTR during the 
first and last day of travel, inclusive of weekend trips home. Weekend stay-
over(s) are paid when continued work is required during the following week. 
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H. Long-Term Temporary Work Assignments – (More than thirty (30) days, but less 
than three hundred sixty-five (365) Days).  M&IE and lodging reimbursement limits 
will be reduced in accordance with DOE policy for extended travel assignments 
exceeding 30 days  (ref. DOE-AL-2013-01).  

 
1. Lodging: For the first 60 days and last 30 days of a long-term assignment, 

CHPRC will reimburse costs associated with lodging at the lesser of actual cost or 
100% of the FTR authorized rate at the assignment location. The intervening days 
will be reimbursed at the lesser of actual cost or 55% of the FTR rate. 

 
2. M&IE:  For the first 30 days and last 30 days of the assignment, CHPRC will 

reimburse costs associated with M&IE at the lesser of actual cost or 100% of the 
FTR M&IE rate for the assignment location. The intervening days will be 
reimbursed at the lesser of actual cost or 55% of the FTR rate.  The M&IE will be 
prorated per the FTR during the first and last day of travel, inclusive of weekend 
trips home. 

 
3. Travel Home:  When on a long-term work assignment (more than 30 consecutive 

days), one trip home, to the primary residence, after each four (4) consecutive 
weeks of assignment (on travel status) to the Contract will be reimbursed when 
approved in advance by CHPRC as follows: 

 
a. Travel home must be booked via the most economical method and direct route 

in accordance with FTR guidance. If the project work assignment or an urgent 
situation prevents the Contractor employee from obtaining a minimum of (14) 
day airfare rates; approval must be obtained from CHPRC prior to booking the 
airfare. If a personal vehicle is used to return to the primary residence, 
mileage will be paid at the current FTR rates up to a total not to exceed the 
fourteen (14) day advance airfare value. 

   
b. While traveling and at home, lodging and M&IE expenses are not 

reimbursable. 
 
c. The trips home are neither “bankable,” transferable nor cumulative. 

 
I. Permanent Work Assignments:  Unless pre-approved by CHPRC, work assignments 

of more than three hundred sixty-five (365) consecutive days are considered 
permanent. All incurred travel and living expenses, after three hundred sixty-five 
(365) consecutive days, are not reimbursable without written pre-approval from 
CHPRC.  The consecutive-day count for Contractor personnel who change 
employment to another contractor will not restart, but continue from the original 
contract assignment date. 

  

http://energy.gov/management/acquisition-letters
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10.2 Work Hours  
Contractor personnel providing professional and staff augmentation support under this 
contract are expected to work the hours necessary to accomplish the task, which may 
require them to work beyond the base work hours.   This should be taken into 
consideration when identifying job position and salary levels.  
 

END OF PART II – FINANCIAL TERMS 
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PART III – GENERAL TERMS and ATTACHMENTS 
1.0 GENERAL  
1.1 Acceptance of Terms and Conditions 

Contractor, by signing this Contract, delivering the supplies, or performing the 
requirements indicated herein, agrees to comply with all the Contract provisions, 
specifications and other documents that this Contract incorporates by reference or 
attachment. CHPRC hereby objects to any provisions inserted into this Contract, 
amendment, or modification to the Contract that are different from or in addition to those 
set forth by CHPRC in the Contract, amendment or modification to the Contract.       

1.2 Attachments Incorporated 
The terms, forms, documents and attachments listed herein are hereby incorporated into 
and made a part of this contract.  Contractor is responsible for downloading or obtaining 
a copy from the Contract Specialist and complying with the applicable documents.   
Where available, hyperlinks are provided for downloading the referenced document.   

1.3 Subcontracting 
Contractor may not subcontract any significant portion of this contract without first 
obtaining concurrence of CHPRC to the proposed subcontract scope and 
subcontractor(s).  
 
Contractor is responsible to incorporate and flow down all appropriate provisions and 
requirements of this contract to all lower-tier contractors and subcontractors.   
 
Contractor shall furnish CHPRC a list of all proposed lower-tier subcontractors who will 
be performing work on the Hanford site and those proposed subcontractors who will be 
performing a significant portion of the off-site work. The list must be furnished prior to 
award and updated with changes during contract performance. Use the Subcontracting 
form and instructions located on this web page:   
 
http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs    
 
CHPRC reserves the right to:  
 

• reject any proposed subcontract or subcontractor as incomplete or unsuitable 
• require submittal of the proposed subcontract before contract award or prior to 

performance of any work on site 
• require the replacement, at contractor’s expense, of any subcontractor who fails to 

adhere to all of the applicable provisions and requirements of this contract. 
 

END OF PART III – GENERAL TERMS and ATTACHMENTS    
  

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
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PART IV – SPECIAL TERMS 
1.0 ADMINISTRATION 
1.1 Contract Correspondence 

CHPRC’s Mailing Address: 
 
Attn: Tracey A. Burch 
CH2M HILL Plateau Remediation Company 
PO Box 1600, Mail Stop: H8-42 
Richland, WA  99352 
 
CHPRC’s Street Address: 
 
Attn: Tracey A. Burch 
CH2M HILL Plateau Remediation Company 
2420 Stevens Center Place, Room 380 
Richland, WA  99352 

1.2 Abnormal or Unusual Situations 
In the event that there is an abnormal or unusual situation associated with this contract 
work scope, the Contractor is to immediately contact the designated Contract Specialist 
(CS) or designated CHPRC’s Technical Representative (BTR).  If the Contractor is 
unable to contact either the CS or the BTR, the Contractor is to contact the CHPRC 
Occurrence Notification Center at (509) 376-2900, which is available 24 hours a day, 
seven days a week, and provide them with: Contract Number, Contract Specialist’s name, 
BTR’s name and a short summary of the abnormal or unusual situation.  If after making 
contact with CHPRC, the Contractor is advised to suspend activities, the Contractor is not 
to proceed until such direction to proceed has been expressly issued by the Contract 
Specialist.  If there is an emergency situation, the Contactor is to make the appropriate 
immediate emergency call to 911 or 373-0911 for cell phones and then make the 
notifications to CHPRC as set forth herein. 

1.3 Term of Contract 
The CHPRC Prime Contract DE-AC06-08RL14788 with the U.S. Department of Energy 
ends on September 30, 2018.  
  
The term of this Contract shall commence on the date of award and shall end on 
September 30, 2018 unless extended by the parties or unless terminated by other 
provisions of this Contract. 
 

Base Period: Award through September 30, 2018 
Option Period: October 1, 2018 through September 30, 2019 
 

Authorization for work on the option year will be covered by the terms of this contract 
and the General Provisions, Section 14.2, Assignment. 
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1.4 Option 
The Contract Specialist retains the sole right to exercise the option included in this 
contract. The inclusion of the option does not represent a commitment, financial or 
otherwise, on the part of CHPRC to exercise any or all of the option nor extend the 
contract beyond the end date specified by the contract or most current contract 
amendment.   

1.5 Option to Extend the Term of the Contract 
This contract includes the option(s) to extend the term identified herein.  The total period 
of performance of the contract includes the base period plus the optional period(s) that 
may be exercised by CHPRC.   

1.6 Package Identification 
All envelopes, boxes or packages shipped to CHPRC in performance of this contract 
must be clearly marked with the contract number. 

1.7 Authorized Personnel 
Only the following named Contract individuals are authorized to make changes to this 
document: 
 
Contract Specialist, Tracey A. Burch  
Service Contract Manager, Joan D Howard 
Procurement Manager, Patrick M Marmo 

1.8 Contractor Submittals – Contract 
The Contractor submittals identified herein on the Submittal Register shall be submitted 
by the Contractor using the Contractor Document Submittal Form (CDSF.)  Instructions 
for completion of the CDSF are included with the form.  The quantity, frequency and 
type of submittal shall agree with the requirements set forth on the Submittal Register.  A 
Submittal Number, entered on the CDSF by the Contractor in accordance with the 
submittal register, shall be used to identify each submittal.  Engineering controlled 
Vendor Information (VI) content shall be identified on the CDSF when indicated on the 
Submittal Register.  CDSF forms may be copied for submittals with different submittal 
dates.  When any submission is returned to the Contractor with a request for resubmission 
(i.e., marked as:  “B” and “Resubmit – Yes”; or “C”  Revise and Resubmit) the 
Contractor shall resubmit all corrected documents within the time specified on the 
resubmission notice or if no time is specified therein within ten (10) working days from 
the disposition date.  New submittals shall require the Contractor to contact CHPRC if 
additional Submittal Numbers are required. 
 
Changes to a Contractor’s deliverables, that have not been accepted by CHPRC as 
complete shall be re-submitted using the CDSF form and in accordance with a 
Contractor’s CHPRC-approved Quality Assurance and/or Engineering Program. 
 
 

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
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1.9 Electronic Mail Capability 
The Contractor shall provide and maintain Internet and electronic mail capability for the 
duration of the Contract.  The Contractor’s email account shall be able to send and 
receive attached documents of up to 5 megabyte in size.  Correspondence and 
Administrative messages concerning this contract will be conducted via email in current 
versions of Microsoft Office applications, ASCII text, RTF, PDF, ZIP and other 
commonly used file formats.  In addition, information, data and forms may be posted on 
CHPRC’s Internet web site for downloading by the Contractor. 

1.10 Work Schedules and Holiday 
NOTICE: Daily work schedules and facility operations are NOT consistent on the 
Hanford Site.  CHPRC and some other organizations are working a 4x10 schedule and 
others observe alternate Friday closures. 
 
Accordingly, Contractor is responsible to understand and plan to support the work 
schedule required for this specific contract and/or work location. BEFORE scheduling 
work on site and/or deliveries, the Contractor shall make specific schedule arrangements 
with CHPRC, BTR, Facility Manager, Delivery Warehouse Manager, Building Manager, 
etc. 
 
CHPRC will not be liable for the cost of any delays, demurrage, layover, extra travel 
days, etc. which result from Contractor’s failure to plan for and obtain specific schedule 
concurrence in advance. 

1.11 Service Contract Act of 1965 
This Contract is subject to the McNamara-O’Hara Service Contract Act of 1965 (SCA) as 
specified in FAR 22.10 .  In accordance with the SCA, the contractor shall pay service 
employees, employed in the performance of this contract, no less than the minimum wage 
and furnish fringe benefits specified by the SCA or applicable Wage Determination.  
Compliance with direct labor rates, fringe benefits and requirements of the SCA are the 
responsibility of the contractor and are included elements of the contract pricing. During 
the term of this contract, CHPRC may unilaterally modify this contract to incorporate 
revised Wage Determinations.  If a Wage Determination (or revision) is incorporated 
after award and the contractor has to adjust rates payable to employees covered by the 
SCA in order to comply with the revised minimum wages and fringe benefits, the 
contractor may request an equitable adjustment in accordance with the SCA and other 
provisions of this contract. 
 
Blanket Wage Determination (BWD) 05-2569 is applicable to work performed on the 
Hanford Site and adjacent area by service occupations identified in the BWD. Service 
occupations that will be used in performance of this contract at another location or that 
are not listed in the BWD must be specifically identified herein along with an applicable 
wage determination. 
 
A copy of the most recent Hanford Area Service Contract Act Blanket Wage 
Determination is posted on the acquisition web site at  

http://www.arnet.gov/far/current/html/Subpart%2022_10.html#wp1105124
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http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs  
 
A Directory of Occupations and more information about the Service Contract Act can be 
found on the Department of Labor web site at 
http://www.dol.gov/compliance/laws/comp-sca.htm 

1.12 Proprietary Data Submittals 
If Contractor submits any data as part of their Contract, which is considered by the 
Contractor to be “Proprietary Data”, the document transmitting the data or which 
contains the data, shall be boldly marked indicating that the data Included is considered 
to be proprietary. 

1.13 Contractor – CHPRC Interface 
CHPRC and the Contractor will interface only through CHPRC’s Contract Specialist for 
clarifications and questions. 

1.14 Other Interfaces 
Additional CHPRC contacts will be identified at the kickoff meeting. 

1.15 Designation of Technical Representative 
The designated Buyer’s Technical Representative (BTR) for this contract is: 
Steve Joyce, 509-372-2971, MSIN H8-43 
 
The BTR is responsible for monitoring and providing technical guidance for this Contract 
and should be contacted regarding questions or problems of a technical nature.  The BTR 
is also responsible for appropriate oversight of Contractor’s personnel while on site and 
the interface between contractor and other CHPRC organizations supporting contract 
performance.   
 
Authority of the BTR and supporting organizations is limited to providing technical 
direction within the scope and provisions of this contract.  The BTR may not direct work 
or authorize any change outside of the written contract and contract provisions.   
The BTR does not possess any explicit, apparent or implied authority to modify the 
contract. When in the opinion of the Contractor, the BTR requests or directs efforts 
outside the existing scope of the Contract; Contractor shall promptly notify the Contract 
Specialist in writing. No action outside the scope of the contract should be taken until the 
Contract Specialist makes a determination and/or modifies the contract. 
 
In no event, will an understanding or agreement, modification, change order, or any 
deviation from the terms of this Contract be effective or binding upon CHPRC unless 
formalized by proper Contract documents executed by the Contract Specialist. 

1.16 Independent Contractor 
A. Contractor shall perform all work required by this Contract as an independent 

contractor and not as an agent or employee of CHPRC or the Government. 

http://chprc.hanford.gov/page.cfm/SubmittalsFormsDocs
http://www.dol.gov/compliance/laws/comp-sca.htm
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B. Acceptance of this contract constitutes contractor’s certification that any required 
business licenses, permits, tax identification requirements, principle place of business 
identification, etc. have been addressed and are the sole responsibility of contractor.  

 
C. Contractor shall pay all wages, salaries and other amounts due its employees in 

connection with this Contract.  Contractor is responsible for all reports, obligations 
and payments regarding such employees relating to social security, state and federal 
taxes, license fees, withholding, unemployment compensation, workers compensation 
and similar matters.  Upon CHPRC’s written request, Contractor shall promptly 
provide documentation substantiating its compliance with the requirements of this 
paragraph. 

 
D. Contractor shall maintain complete control over its Employees, Agents, 

Representatives and Subcontractors at any tier and shall be responsible for the proper 
performance of all work required by this Contract, including any such work which 
may be done by Suppliers or Subcontractors at any tier. 

 
E. Contractor does not have, nor shall it represent that it has, any authority to bind 

CHPRC or the Government. 
 
F. Unless specifically identified in the contract, contractor shall supply and use its own 

equipment, supplies and means of performance.  

2.0 CONTRACT PROVISIONS 
The provisions, forms, documents and attachments listed below are hereby incorporated 
into and made a part of this contract. Unless specifically replaced or revised in the body 
of this contract the clauses and referenced laws, rules and regulations in the General and 
Special Provisions applicable for this type of contract shall have the same force and effect 
as if written into the body of the contract. 
 
Contractor is responsible for downloading, reading and complying with the applicable 
provision revision identified below. In the event that the link to a specific provision is 
broken, provisions are posted for downloading at the following hyperlink.  A copy is also 
available from CHPRC on request.   
 
http://chprc.hanford.gov/page.cfm/ContractProvisions   
 

2.1 General Provisions   
Revision 7 dated August 20, 2015 
 

2.2 Special Provisions, SP-5 - On-Site Services  
Revision 10 dated January 21, 2013 
 

2.3 Special Provisions, SP-9 - Organizational Conflict of Interest  
Revision 1, dated August 5, 2013 
 

http://chprc.hanford.gov/page.cfm/ContractProvisions
http://chprc.hanford.gov/files.cfm/GPr007_PRC.pdf
http://chprc.hanford.gov/files.cfm/SP-5r010_PRC.pdf
http://chprc.hanford.gov/files.cfm/SP-9r001_PRC.pdf
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2.4 Special Provisions, SP-16  - Contractor Representations and Certifications  
Revision 5 dated July 18, 2013 
Representations and Certifications made by the contractor as part of the proposal and 
award process are hereby incorporated by reference into, this Contract unless specifically 
excluded and agreed by CHPRC in the Contract. Contractor agrees to update and 
resubmit a revised SP-16 if any change occurs that would nullify, change or otherwise 
affect said representations and certifications. 
 

2.5 Special Provisions, SP-19 - Time and Materials (T&M) and Labor Hour (LH) 
 Contracts - Revision 0 dated December 23, 2008 
 

END OF PART IV – SPECIAL TERMS 
 
END OF CONTRACT 

http://chprc.hanford.gov/files.cfm/SP-16r005_PRC.pdf
http://chprc.hanford.gov/files.cfm/SP-19r000_PRC.pdf

